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20-14 RFQ Designer Services for Fire Station 
 

ADDENDUM #2 

 

DATE:  April 9, 2020  

 

THE ORIGINAL SPECIFICATIONS DATED March 25, 2020 FOR THE ABOVE-NOTED PROJECT ARE 

AMENDED AS NOTED IN THE ADDENDUM #2 

 

THIS ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE 

CONTRACT DOCUMENTS AND IS HEREBY MADE PART OF THE CONTRACT DRAWINGS AND 

SPECIFICATIONS TO THE SAME EXTENT AS THOUGH IT WAS FULLY INCORPORATED THEREIN. 

 

 

The purpose of Addendum #2 is to address questions submitted in writing to this office, which are 

restated and answered as follows: 

 

Item #1 

Via addendum one of March 25, I understand the proposals are to be submitted to the address in 
Marlborough, MA.  Are physical copies still required to be shipped (along with electronic copy on 
flash drive) to this Marlborough address?  Fundamentally, I am asking if the SOQ has not been 
limited to simply an electronic submission for safety reasons.  Please confirm. 

 All submission requirements remain exactly the same regarding its due date and time, as well as 
required submission of hardcopy quantities and one electronic copy on a flash-drive to the 
Marlborough address. 

 

Item #2 

 The RFQ also asks that the proposal is valid for 90 days from date of submittal.  We are 
comfortable with that, but wonder if an internal schedule has been established to review and 
begin the project.  Please clarify if the project schedule has been impacted or the project is going 
to proceed as planned.  Our staff is fully functional working remotely. 

 The intent is to begin review of all submissions beginning 4/20/20 with the goal of having a 
designer selected no later than 5/1/20. 

 The project schedule has not yet been impacted by recent COVID-19 related restrictions, and will 
proceed as planned. We will conduct remote meetings using WebX as needed going forward. 
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Item #3 

Section VII, Criteria b: what type of documentation is being requested for “schematics?” 
 The intent is to submitters provide some schematic level documents – floor plans, exterior 

elevations, color renderings, etc. – of a few past projects.  Please don’t include exhaustive system 
narratives or related materials; this is just to provide the building committee with an idea of the 
quality and type of work completed in the past. 

 

Item #4 

Please include completed schedule page 6 regarding design and construction. 
D esign Schedule 
The designer schedule is anticipated to be as follows:                       
 
Temporary Pre-construction Relocation of Fire Station 

 Selection of Temporary Site    NLT 06/01/20 
 Temporary Fire Program & Design   05/01/20– 06/01/20 
 Procurement – To Be Determined  
 Construction – To Be Determined  

                                                                                                                                 MM/DD/YY 
 

 Program and Schematic Design Review:    05/01/20 – 06/01/20 
 Project Design Development and Site Investigations:  07/01/20 – 02/01/21 
 Construction Documents:      02/01/21 – 04/01/21 
 Bidding:       04/01/21 – 05/15/21  
 Construction        05/15/21 – 07/30/22 
 Closeout         07/30/22 – 08/21/22 

 

 

 

 

END OF ADDENDUM 
 

Please acknowledge this Addendum #2 on the FORM FOR RFQ 
 


